SPECIAL ATTENTION

NATIONAL POLLUTANT DISCHARGE ELIMINATION SYSTEM (NPDES) STORM
WATER CONSTRUCTION GENERAL PERMIT REQUIREMENTS

Contractors are advised that 40 CFR Part 122 applies to this project. This provision
prohibits point source discharges of storm water associated with construction activity to water
bodies of the United States without a National Pollutant Discharge Elimination System (NPDES)
storm water construction general permit.

This project is eligible for coverage under the reissued NPDES Storm Water Construction
General Permit for Storm Water Discharge, effective February 16, 2012, from construction sites
which was published in the Federal Register (77 FR 12286, Pages 12286-12293) on Wednesday,
February 29, 2012. Contractors shall prepare and submit a copy of the Environmental Protection
Agency (EPA), Notice of Intent (NOI) via their website at least 14 days prior to commencement
of construction on any site which will result in the disturbance of the land.

Other provisions of the General Permit requires a Storm Water Pollution Prevention Plan
to be prepared, implemented, kept current, and maintained on the project site along with
inspection reports; and when the project site has been finally stabilized and storm water
discharges from construction activities have been eliminated, a Notice of Termination (NOT)
must be prepared and submitted to the Environmental Protection Agency via their website.

An “active status” of the all submitted NOI’s is required prior to commencing any work
on the project.

On both the Notice of Intent (NOI) and the Notice of Termination (NOT) the information
relative to the Facility Operator Information shall be that of the prime Contractor.

The Contractor must submit the NOI and NOT via the EPA website:

http://cfpub.epa.gov/npdes/stormwater/cgpenoi.cfm
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07/29/08
Supersedes Spec. Att. dated 11/1/98; 8/25/1999

SPECIAL ATTENTION

REQUIRED PAINTING CONTRACTOR CERTIFICATION TO SSPC QP1 and QP2 FOR
BRIDGE PAINTING

Effective November 1, 1998

All painting contractors and painting subcontractors to be used for painting structural
steel bridges shall establish proof of competency and responsibility by being registered and
certified in accordance with the requirements of the Painting Contractor Certification Program
(PCCP) of the Steel Structures Painting Council (SSPC) of Pittsburgh, PA (contact Michael
Damiano at tel. 412-281-2331).

Certification for QP1 is required for all painting projects. Certification for QP2 is also
required for projects involving the removal or overcoating of lead-based paint.

This program is based upon SSPC QP1, "Standard Procedure for Evaluating
Qualifications of Painting Contractors (Field Application to Complex Structures)", August 1,
1998 and SSPC QP2, "Standard Procedure for Evaluating Qualifications of Painting Contractors
to Remove Hazardous Paint", August 1, 1995,

The painting contractor and painting subcontractor shall be certified by SSPC PCCP
before the day of bid opening and shall maintain certification and certified representation on site
throughout the duration of the project until final acceptance of the work.
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03/22/12

SSD: 6/7/94, 8/14/97, 3/17/98, 10/31/08, 07/06/10

SPECIAL ATTENTION

Four weeks prior to the start of casting of any precast and/or prestressed items specified
below, the Contractor shall notify the Bureau of Materials and Research, Concrete Unit
Supervisor (603-271-3151), of intent to start casting and advise them of the name and location of
the manufacturer. This will allow the Department time to make arrangements for inspection.

Items not documented as being inspected will not be accepted.

The following precast and/or prestresed items will have continuous inspection during
casting: all bridge components; box culverts; permanent concrete barrier; special catch basins,
drop inlets and manholes over six feet in diameter; concrete pipes greater than 72 inches in

diameter; mechanically stabilized earth retaining walls, and precast concrete headwalls.
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05/13/09
Page 1 of 4

SSD: 1/19/95, 4/6/99, 2/14/03 & 7/14/08

SPECIAL ATTENTION

HISTORIC AND ARCHAEOLOGICAL RESOURCES

In order to avoid impacts to archaeological resources, the Contractor shall obtain and
submit to the Engineer a written certification from either: 1) the State Archaeologist, or 2) a
qualified archaeologist as defined below prior to any offsite excavation or other work at any
disposal site, haul road, storage area, staging area, or other areas located outside the right-of-way
limits of the project. Such certification shall be made on one of the attached forms. One is
intended for site clearance by the state archaeologist and the other for investigation by a qualified
archaeologist. Any work in such areas may only commence after receipt of this certification and
upon written authorization to proceed by the Engineer.

This Special Attention does not apply to natural materials obtained from pre-existing (i.e.,
owned and operated by the Contractor prior to bidding on the subject contract) and/or
commercially available sources. Commercially available sources is meant to include licensed or
permitted sources where anyone could purchase natural materials.

If the State Archaeologist determines that further field investigation is necessary the
Contractor must decide whether to pursue alternative locations or to have the site(s) in question
evaluated. If the latter is decided, it will be necessary for the Contractor and the Engineer to
meet with the NHDOT Bureau of Environment, the Division of Historic Resources and the
Federal Highway Administration to determine the appropriate course of action. Note that the
latter parties meet twice a month on the first and second Thursdays of each month.

Professional Qualifications for Principal Investigators in Archaeological Investigations

All archaeologists contracting with NHDOT as principal investigators will be qualified
for such work, as determined by NHDHR. See list of qualified archaeological firms at
www.nh.gov/nhdhr/consultants_archaeology.html. According to NHDHR guidelines,
principal investigators must meet the minimum standards presented in 36 CFR 61.

These regulations require a graduate degree in archaeology, anthropology, or related field;
at least one year full-time professional experience or an equivalent period of training in
archaeological research, administration, or management; at least four months of supervised field
and analytical experience in general North American archacology; and demonstrated capability to
complete archaeological research through all its phases. These standards distinguish between the
prehistorian and historical archaeologist. Each must have a specialization in his/her respective
areas and at least one year of full-time professional experience at the supervisory level in the
study of the Native American cultural traditions or the historic period.
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NHDHR also requires the following additional qualifications. All prehistorians will have
at least one year of supervisory experience in the region encompassing the glaciated Northeast.
Historical archaeologist will have a least one year of supervisory experience in New England,
New Jersey, New York, or Pennsylvania. Historical archaeologists specializing in submerged
nautical resources will possess at least one year’s experience in the study of such resources along
the Atlantic seaboard. NHDOT requires that the principal investigator has successfully
completed one or more projects in New Hampshire in a timely manner. Principal investigators
will be knowledgeable about the federal and state cultural resources management laws and
regulations including those relating to the treatment of human remains in marked and unmarked
graves. As soon as research or initial investigations indicate the likely presence of Native
American or historic deposits, a principal investigator with training and experience in that area
shall supervise the work.

The principal investigator is responsible for each aspect of the project. The principal
investigator will maintain sufficient presence in repositories, the field, and laboratory to set up
the study, ensure appropriate collection and accurate documentation of data, direct needed
modifications as investigations proceed, field-check accuracy of field data, establish and direct
analysis, and oversee documentation and preparation of recommendations at its close. In phases
II and III as the intensity of excavation increases, it is anticipated that this presence will
proportionately rise. All research, field investigations, analysis, and report preparation will be
completed within the schedule set in the authorization of work unless notification is given and
adequate justification is provided to NHDOT.

Depending on the nature of the site, the prehistoric or historic archaeologist may require
additional qualifications or additional personnel qualified in other fields that may not be
specified under 36CFR61. For example, projects for NHDOT encounter situations in which
personnel with expertise and/or demonstrated experience in geomorphology, botany, faunal
analysis, forensic anthropology, and industrial and urban archaeology are needed. These
individuals will possess graduate training in their field, two years of professional experience in
the area of expertise for which they are being consulted, and the demonstrated ability to complete
a research project with a report of findings. Principal investigators may also need to add
architectural historians, historians, historical landscape architects, etc. to their team whose
professional qualifications will follow those provided in 36 CFR 61.
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CERTIFICATION BY NHDHR

For the purpose of compliance with the Special Attention, Historic and Archeological Resources,
dated February 14, 2003, relative to Federal-Aid Highway Project No. ;
NHDOT Project No. , I certify the following;:

1. That I have reviewed the maps, plats, photographs or other identifying geographical
information supplied to me by the Contractor.

2. That the areas located on these maps, etc. are to be utilized by the Contractor
for the following purposes:

Excavation area

Waste material area

Storage or staging area

Haul road .
Other (describe)

oo op

3. That I have reviewed the NHDHR site files relative to these locations and proposed uses.
4. On the basis of the above information, I have concluded that:

a.  The location(s) have been previously reviewed, no resources have been identified, and
there is no need for further archaeological evaluation

b.  The location(s) are such that no further archaeological evaluation is necessary

¢.  The location(s) are such that further field investigation is necessary

NHDHR Review and Compliance Coordinator Date
Received:

NHDOT Contract Administrator Date
cc: FHWA

NH Division of Historical Resources
NHDOT, Bureau of Environment
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CERTIFICATION BY ARCHAEOLOGICAL CONTRACTOR

For the purpose of compliance with the Special Attention, Historic and Archeological Resources,
dated February 14, 2003, relative to Federal-Aid Highway Project No. p
NHDOT Project No. , I certify the following:

1. That I have examined the areas identified on the attached plans, maps, or property plats.

2. That these areas are to be utilized by the Contractor for
the following purposes:
a.  Excavation area

b.  Waste material area

c.  Storage or staging area
d. Haul road

e.  Other (describe)

3. That I have used the following techniques in my examination:

a. Literature search
b. Walkover (describe methodology)

c. Subsurface testing (if appropriate)

4. That in my professional opinion, there is minimal or no likelihood that there are cultural
resources (either historic or pre-historic) present or that any such resources present have
integrity, and that there is no need for any other evaluative measures prior to the use of the
areas described above for the purposes noted.

Archaeological Contractor Date
Review by: -
NHDHR Review and Compliance Date
Coordinator
Received:
NHDOT Contract Administrator Date
cc: FHWA

NH Division of Historical Resources
NHDOT, Bureau of Environment



04/25/11 SA

SSD: 04/09/08, 3/11/11
SPECIAL ATTENTION

INVASIVE SPECIES

The statutory authority of NH Department of Agriculture RS4 430:55 and NH
Department of Environmental Services RSA 487:16-a prohibits the spread of invasive plants
listed on the NH Prohibited Species list. Construction activities should avoid impacting areas
containing invasive plant species in order to avoid spreading these plants to new sites. If
invasive plants cannot be avoided, then the following suggested best management practices
(BMPs) should be incorporated into all projects. These BMPs have been summarized from the
NHDOT manual “Best Management Practices for Roadside Invasive Plants.”

Earthwork:
e Minimize soil disturbance whenever possible outside the limits of excavation.

o Stabilize disturbed soils by seeding and/or using mulch, hay, rip-rap, or gravel
that is free of invasive plant material.

e Materials such as fill, loam, mulch, hay, rip-rap, and gravel should not be brought
into project areas from sites where invasive plants are known to occur.

Movement of equipment:

e Equipment movement should be from areas not infested by invasive plants to
areas infested by invasive plants whenever possible.

e Staging areas should be free of invasive plants to avoid spreading seeds and other
viable plant parts.

Removing vegetation:

e In areas where invasive plants will be impacted by construction activities,
vegetation should be cut or removed prior to seed maturation (approximately
August 1st).

e These invasive plants have the ability to sprout from stem and root fragments:
purple loosestrife, phragmites, and Japanese knotweed. Mowing these plants
should be avoided. When these plants are cut by other means, all plant material
must be destroyed and extra care should be taken to avoid spreading plant
fragments.

e Equipment used to cut or remove invasive plants should be cleaned at least daily,
as well as prior to transport.

The NHDOT manual “Best Management Practices for Roadside Invasive Plants” and
supporting fact sheet documents are available on line at www.nh.gov/dot/bureaus/
environment/documents.htm or through the NHDOT Records Section (603-271- 1601).

Items will be included in the contract under Sections 201 or 697 for projects that will
require these control methods.

\\hzndotfile1\global\specifications\sa spec attn\invasive plant sa.doc
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02/15/11
SSD: 2/1/2001;03/03/04,05/13/04

SPECIAL ATTENTION

TRAFFIC CONTROL DEVICES CRASH WORTHINESS COMPLIANCE
WITH NCHR REPORT 350 AND MASH

The American Association of State Highway and Transportation Officials (AASHTO) recently published the
Manual for Assessing Safety Hardware (MASH). The main objective of MASH is to present uniform guidelines for
the crash testing of both permanent and temporary highway safety features and evaluation criteria to assess test
results. The need for updated crash criteria was based primarily on the changes to the vehicle fleet since the
publication of National Cooperative Highway Research Program (NCHRP) Report 350.

IMPORTANT: Any hardware that was designed, tested and accepted prior to January 1, 2011 under the
National Cooperative Highway Research Program (NCHRP) Report 350 criteria may continue to be used without
retesting. As of January 1, 2011, all new or revised highway safety hardware must be tested or retested and accepted
using MASH criteria.

Hardware tested under MASH should be considered for use but there is no requirement to use or
replace hardware that was accepted prior to January 1, 2011 under NCHRP Report 350.

The following is a summary of work zone traffic control devices categories, and their crash testing
acceptance requirements, titled “Recommended Procedures for the Safety Performance Evaluation of Highway
Features,” testing and evaluation criteria as implemented by the AASHTO-FHWA Agreement (350 Agreement)
dated July 1, 1998. These categories and associated requirements also apply to newly designed or revised devices
that would now fall under MASH testing criteria.

Category I: ~ Small, lightweight devices that are known to be crash-worthy from crash testing or years of
demonstrable safe operational performance. These include plastic or rubber cones, tubular markers, flexible
delineators, and plastic drums with no lights, batteries, signs, etc. added. For devices to be included in this category
there must be virtually no potential that they will penetrate windshields, cause tire damage, or have a significant
effect on the control or trajectory of an impacting vehicle. These devices will be allowed based upon developers
self certification.

Category II:  Devices that are not expected to produce significant vehicular velocity change, but may be
otherwise hazardous. All or parts of the devices may be substantial enough to penetrate a windshield or injure a
worker or they may cause instability when driven over or become lodged under a vehicle. The total mass of a
Category II device must be less than 45 kg. Examples of this category are barricades, portable sign supports,
intrusion detectors and alarms and drums, vertical panels, or cones with lights.

Category III: Devices expected to cause significant velocity change or other potentially harmful reactions
in impacting vehicles and Category II devices with a mass greater than 45 kg. Examples of this category are Truck-
mounted attenuators (TMA), portable crash cushions and Portable concrete barrier (requires appropriate sized pin
and loop or better connection).

Category IV: Crashworthy installations of Category IV devices are encouraged, though not mandated.
Examples of this category are portable, usually trailer mounted devices such as area light supports, flashing arrow
panels/arrows displays, temporary traffic signals and changeable message signs. However, these types of devices
combined with TMA are considered Category III devices.

All category 1, 11, and III project work zone traffic control devices in use, except portable concrete barrier
that transfers tension and moment from segment to segment, shall conform to the testing and evaluation criteria as
outlined above. Devices not conforming to the criteria shall be replaced with conforming devices at no expense to
the Department.

\\Hzndotfile1\Global\Specifications\SA spec attn\nchrp350-MASH.DOC
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11/30/10

SSD: 09/01/05, 04/07/09

SPECIAL ATTENTION

SECTION 606 - GUARDRAIL
W-BEAM RAIL

There may be situations where standard beam guardrail, set at 30 inches high, will need to
be connected to beam guardrail terminals that have only been crash tested at 27 inches high or
bridge approach units that are designed at 27 inches high. This may reflect an existing or new
installation. ~ Similarly, new standard beam guardrail may be connected to existing beam
guardrail that is not at the 30 inch height. In those circumstances transition the height over 50
feet of the standard rail that is connected to the terminal or bridge approach unit (transition shall
be subsidiary to 606 Items).

Set the EAGRT heights according to the manufacturer’s recommendation, as accepted
under the NCHRP 350 or Manual for Accepting Safety Hardware -2009 (MASH) criteria. All
other terminals, including but not limited to ELT, MELT, and the CRT, shall be set at the crash
acceptance height of 27-inch unless otherwise accepted under crash test acceptance for a higher

height. .

\\hzndotfile 1\global\specifications\sa spec attn\grheight.doc
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04/12/12

Supersedes Spec. Attn. dated 1/7/00, 3/22/00, 6/14/00, 2/8/01, 4/2/01, 1/25/02, 4/1/02, 04/15/03, 04/20/04,
05/06/05, 05/19/06, 09/17/07, 06/12/08, 03/04/09, 08/26/09, 06/28/10, 07/01/11

SPECIAL ATTENTION

QUALIFIED PRODUCTS LIST

The Qualified Products List is published on an annual basis. Occasionally additional
revisions occur. The current Qualified Products List, Issue 2012-1, may be purchased at the
Bureau of Highway Design, Records Section, located at 7 Hazen Drive, Concord, NH 03302,
Tel: (603) 271-3514 for a fee of $5.00. Checks should be made payable to Treasurer, State of

New Hampshire. The Qualified Products List is also available online at www.nhdot.com under

the Doing Business with DOT link.



SA
December 24, 1998
Supersedes Spec. Attn. dated 3/29/88 & 12/5/90

FHWA Projects

SPECIAL ATTENTION

CONTRACT AFFIDAVIT - CERTIFICATION REGARDING DEBARMENT
SUSPENSION

The separate form entitled, CONTRACT AFFIDAVIT (As Required by Section 112(c) of

Title 23 USC) has been deleted from this proposal.
Bidders are advised that the last page of the bidding proposal has been revised to include
the same reference, IN BOLD PRINT, relative to the non-collusion statement included on the

discontinued form.

XXXXXXXXXXXXXX

The Contractor is advised that 49 CFR 29.510, Appendix A, requires that the Contractor,
including all principals, certify that they are not currently under debarment or suspension or have
not been under debarment or suspension within the past three years. (For certification
instructions see next page).

The certification has been added, IN BOLD PRINT, onto the next to the last page of the
bidding proposal.

The Contractor is further advised that Appendix B of 49 CFR 29.510 regarding

certification of lower tier transactions has been added to Form FHWA-1273.
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December 24, 1998 SA
Supersedes Spec. Attn. dated 12/5/90

Appendix A - Certification regarding Debarment, Suspension, and other Responsibility Matters -
Primary Covered Transactions.

Instruction for Certification

1. By signing and submitting this proposal, the prospective primary participant is providing the
certification set out below.

2. The inability of a person to provide the certification required below will not necessarily result in
denial of participation in this covered transaction. The prospective participant shall submit an explanation
of why it cannot provide the certification set out below. The certification or explanation will be
considered in connection with the department or agency’s determination whether to enter into this
transaction. However, failure of the prospective primary participant to furnish a certification or an
explanation shall disqualify such person from participation in this transaction.

3. The certification in this clause is a material representation of fact upon which reliance was
placed when the department or agency determined to enter into this transaction. If it is later determined
that the prospective primary participant knowingly rendered an erroneous certification, in addition to other
remedies available to the Federal Government, the department or agency may terminate this transaction for
cause of default.

4. The prospective primary participant shall provide immediate written notice to the department or
agency to whom this proposal is submitted if at any time the prospective primary participant learns that its
certification was erroneous when submitted or has become erroneous by reason of changed circumstances.

5. The terms “covered transaction,” “debarred,” “suspended,” “ineligible,” “lower tier covered
transaction,” “participant,” “person,” “primary covered transaction,” “principal,” “proposal,” and
“voluntarily excluded,” as used in this clause, have the meanings set out in the Definitions and Coverage
sections of the rules implementing Executive Order 12549. You may contact the department or agency to
which this proposal is being submitted for assistance in obtaining a copy of these regulations.

6. The prospective primary participant agrees by submitting this proposal that, should the proposed
covered transaction be entered into, it shall not knowingly enter into any lower tier covered transaction
with a person who is debarred, suspended, declared ineligible, or voluntarily excluded from participation
in this covered transaction, unless authorized by the department or agency entering into this transaction,

7. The prospective primary participant further agrees by submitting this proposal that it will include
the clause titled “Certification” Regarding Debarment, Suspension, Ineligibility and Voluntary Exclusion-
Lower Tier Covered Transaction,” provided by the department or agency entering into this covered
transaction, without modification, in all lower tier covered transactions and in all solicitations for lower
tier covered transactions.

8. A participant in a covered transaction may rely upon a certification of a prospective participant
in a lower tier covered transaction that is not debarred, suspended, ineligible, or voluntarily excluded from
the covered transaction, unless it knows that the certification is erroneous. A participant may decide the
method and frequency by which it determines the eligibility of its principals. Each participant may, but is
not required to, check the Nonprocurement List.

9. Nothing contained in the foregoing shall be construed to require establishment of a system of
records in order to render in good faith the certification required by this clause. The knowledge and
information of a participant is not required to exceed that which is normally possessed by a prudent person
in the ordinary course of business dealings.

10. Except for transactions authorized under paragraph 6 of these instructions, if a participant in a
covered transaction knowingly enters into a lower tier covered transaction with a person who is suspended,
debarred, ineligible, or voluntarily excluded from participation in this transaction, in addition to other
remedies available to the Federal Government, the department or agency may terminate this transaction for
cause or default.
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1/2001
Supersedes 3/90
ALL FA PROJECTS

SPECIAL ATTENTION

LOBBYING

UNITED STATES DEPARTMENT OF TRANSPORTATION
FEDERAL HIGHWAY ADMINISTRATION

SUBJECT: LIMITATION ON USE OF GRANT OR CONTRACT FUNDS FOR LOBBYING

The lobbying restrictions were established by Section 319 of Public Law 101-121
(Department of the Interior and Related Agencies Appropriations Act for Fiscal Year 1990).

The law prohibits Federal funds from being expended by the recipient or any lower tier
subrecipients of a Federal contract, grant, loan, or cooperative agreement to pay any person for
influencing or attempting to influence a Federal agency or Congress in connection with the
awarding of any Federal contract, the making of any Federal grant or loan, or the entering into of
any cooperative agreement. The extension, continuation, renewal, amendment or modification of
any Federal contract, grant, loan, or cooperative agreement is also covered.

Federal-aid contractors, and consultants, as well as lower tier subcontractors and
subconsultants are also subject to the lobbying prohibition. To assure compliance, a certification
provision is included in all Federal-aid construction solicitations and contracts, and consultant
agreements exceeding $100,000 in Federal funds.

The Contractor shall be aware that by signing and submitting this proposal, he or she is
attesting to the requirements of the certification provisions.

During the period of performance of a grant or contract, recipients and subrecipients must
file disclosure form (Standard Form LLL) at the end of each calendar year quarter in which there
occurs any event that requires disclosure or that materially affects the accuracy of the information
contained in any previously filed disclosure form.

Lower tier certifications should be maintained by the next tier above (i.e., prime
contractors will keep the subcontractors’ certification on file, etc.). Copies of Standard Form
LLL will be included in the subcontract package for distribution to successful bidders.

WHZNDOTFILE1\GLOBAL\SPECIFICATIONS\SA SPEC ATTN\LOBBYING.DOC
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Rev. 6/2/10
Supersedes Spec. Attn. dated 3/9/90, 12/5/90, 4/4/92, 2/22/93, 4/24/95 & 6/5/98

ALL FA PROJECTS (STEEL & IRON PRODUCTS)

SPECIAL ATTENTION

BUY AMERICA

In accordance with the BUY AMERICA requirements of the Federal regulations, all
manufacturing processes for steel and iron materials furnished for permanent incorporation into
the work on this project shall occur in the United States. The only exception to this requirement
is the production of pig iron and the processing, pelletizing and reduction of iron ore, which may
occur in another country. Other than these exceptions, all melting, rolling, extruding, machining,
bending, grinding, drilling, coating, etc. must occur in the United States.

Products of steel include, but are not limited to, such products as structural steel, piles,
reinforcing steel, structural plate, steel culverts, guardrail and steel supports for signs, signals and
luminaires. Products of iron include, but are not limited to, such products as cast iron frames and
grates. Coatings include, but are not limited to, the applications of epoxy, galvanizing and paint.
The coating material is not subject to this clause, only the application process.

A Certificate of Compliance, conforming to the requirements of Section 106.04, shall be
furnished for steel and iron materials. Records to be maintained by the contractor for this
certification shall include a signed mill test report and a signed certification by each supplier,
distributor, fabricator, and manufacturer that has handled the steel or iron product affirming that
every process, including the application of a coating, performed on the steel or iron product has
been carried out in the United States of America, except as allowed by this Special Attention.
The lack of these certifications will be justification for rejection of the steel or iron product.

The requirements of said law and regulations do not prevent a minimal use of foreign steel
and iron materials if the cost of such materials used does not exceed one-tenth of one percent
(0.1%) of the total contract price or $2,500.00, whichever is greater.

Upon completion of the project, the Contractor shall certify in writing as to compliance
with this Special Attention and also provide the total project delivered cost of all foreign steel
and/or iron permanently incorporated into the project. The form for this certification is entitled
“Buy America Certificate of Compliance” and can be found at www.NHDOT.com.
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03/15/10 SA
ALL FHWA & FA PROJECTS
Page 1 of 3

SPECIAL ATTENTION

SUMMARY OF REQUIREMENTS FOR FEDERAL-AID PROJECTS

1. Subletting On Federal-aid Contracts.

a. On Federal-Aid projects, the following documents are required to be incorporated in and
made a part of every subcontract agreement (including lower-tier subcontract agreements):

NH DOT Policy on Subcontracting

Required Contract Provisions (FHWA-1273)

Disadvantaged Business Enterprise (DBE) Policy (SPECIAL ATTENTION item)
DBE Program Requirements (Standard Spec 103.06)

*41 CFR 60-4.2 — Solicitations

*41 CFR 60-4.3 — Equal Opportunity Clauses

Payroll/Wage Requirements Summary

e **U.S. Department of Labor wage rates entitled “GENERAL WAGE DECISION”
(as contained in the contract)

*Applicable only to contracts or subcontracts in excess of $10,000
**Does not apply to Material Suppliers, unless performing work on site

b. Contractors shall not be approved/authorized to work until the Department’s Annual
Assurances requirements have been fulfilled.

¢. Inaccordance with Form FHWA 1273, Required Contract Provisions, Section I, Paragraph 2,
the Prime Contractor shall be responsible for compliance by any subcontractor or lower-tier
subcontractor. This shall include any unpaid wages found to be owed that is not paid by a
subcontractor or lower-tier subcontractor.

d. Municipally Managed Projects Only: NH DOT Office of Federal Compliance is the sole
approval authority for all Municipally managed construction projects. Consents to sublet
shall be submitted directly to the Office of Federal Compliance.

2. FHWA Form 1273, Required Contract Provisions. The Department will furnish copies of the
Required Contract Provisions, notices, report forms, Acknowledgment Certification and Transmittal
Requests for subcontractor approval to the apparent low bidder following bid openings.

3. OFC Form 1, Monthly Employment Utilization Report. Contractors performing $10,000 or more work
on Federal-aid construction projects are required to submit a completed Monthly Employment Utilization
Report, OFC Form 1, on a monthly basis. Reports will be sent directly to the NHDOT Office of Federal
Compliance no later than the 15™ of each month for any such month work is performed. When the 15" falls
on a weekend or a holiday, the completed report is due no later than the next business day. Prime
Contractors are responsible for the collection and submission of monthly utilization reports for all
subcontractors and lower-tier subcontractors.

\\hzndotfilel\global\specifications\sa spec attn\ofc-fedrequirements.doc
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4. Temporary Suspensions.

a. Any Contractor, Subcontractor, or Lower-tier Subcontractor found to be in violation of
FHWA Form 1273, Required Contract Provisions, made part of its contract, or has failed to
comply with OFC Field Audit requirements, shall be required to take corrective action before
participating in future projects funded by the Department. Corrective action shall include, but
is not limited to, the submission of certified payrolls or other records and reports necessary to
verify compliance with the Provisions.

b. Any Contractor, Subcontractor or Lower-tier Subcontractor found to have repeatedly violated
the FHWA Form 1273, Required Contract Provisions, may be required to complete 4-hours
of Federal Contract Compliance Training conducted by the NH DOT Office of Federal
Compliance. When mandated, a principal owner and/or company executive and his/her
payroll accountant shall attend. Federal Contract Compliance Training must be completed
before participation on future projects is authorized. This requirement does not relieve the
Contractor of its obligations under the prime contract, nor does it prevent the Department
from seeking other remedies or enforcement action, as provided by the governing Rules,
Laws, and Federal Regulations.

c. Companies are notified of suspensions in writing. Actions the company must take to have
participation privileges restored will be clearly indicated. Companies will also be advised
that if a satisfactory response is not received within 30 days of receipt of the suspension
notice, the company will be considered “non-responsive.” In cases where companies are non-
responsive, and unpaid wages on the part of the subcontractor or lower-tier subcontractor are
involved, the matter will then be deferred to the Prime Contractor for payment of wages as
provided in Form FHWA 1273, Required Contract Provisions, Section I, Paragraph 2.

5. Right To Withhold Payments. The Department may withhold payments claimed by the Contractor on
account of:

a. Failure of the Contractor to make payments to Subcontractors for materials or labor.

b. Regulatory non-compliance or enforcement.

c. Failure to comply with NH DOT Office of Federal Compliance Field Audit Report requirements.
d. Failure to comply with monthly reporting requirements, as applicable.

e. For projects with an OJT requirement, failure to submit OJT 1, On-The-Job Training
Acknowledgement and Statement of Intent within 30 days of the project start date.

f. Failure to submit closeout documentation.

g. All other causes that the Department reasonably determines negatively affect the State’s interest.

6. Final Payment Release. Once final project records are transferred to the NH DOT Office of Federal
Compliance, a final review shall be performed to determine compliance with the Federal provisions.
Release of any final payment shall not be made to the Contractor until the Office of Federal
Compliance issues a payment release letter (ok to pay) certifying:

a. All required payrolls, labor, and EEO documentation have been received and deemed
complete and correct.

b. DBE requirements stipulated in the Contract and/or the Required Contract Provisions have
been fulfilled.



Page 3 of 3

7. Deposits and Escrows: Every attempt is made to complete compliance actions and resolve any
disputes before the project is completed and final payments are made. Sometimes, however, corrective
actions or disputes continue after completion and provisions must be made to ensure that funds are
available to pay any wage restitution that is ultimately found due. In these cases, the project can
proceed to final closing provided the Prime Contractor, from payments already provided him/her,
provides written evidence a deposit of an amount equal to the potential liability for wage restitution and
liquidated damages, if applicable, has been deposited in a escrow account. When a final decision is
rendered, the Prime Contractor makes disbursements from the account in accordance with the decision.
Deposit/escrow accounts are established for one or more of the following reasons:

a) Where the parties have agreed to amounts of wage restitution that are due but the employer
has not yet furnished evidence that all the underpaid workers have received their back
wages. The deposit is equal to the amount of restitution due to workers lacking payment
evidence. As proper documentation is received, an amount corresponding to the
documentation is returned to the depositor. Amounts for any workers who cannot be
located are held in the escrow account for three (3) years. Amounts remaining in the
account not disbursed by the end of this three-year period shall be returned to the Prime
Contractor.

b) Where underpayments are suspected or alleged and an investigation has not yet been
completed. The deposit is equal to the amount of wage restitution and liquidated damages,
if applicable, that is estimated to be due. If the final determination of wages due is less
than the amount estimated and placed in the escrow account, the escrow will be reduced to
the final amount and the difference will be returned to the depositor. If the parties agree to
the investigative findings, the amounts due to workers will be disbursed from the escrow
account in accordance with the schedule of wages due. Amounts for unfound workers will
be retained for a period of three (3) years and subsequently disbursed to the depositor as
described above in Paragraph 7a.

c) Where the parties are waiting for the outcome of an administrative hearing that has been or
will be filed contesting a final determination of wages due. The deposit shall be equal to
the amount of wage restitution and liquidated dates, if applicable, that have been
determined to be due. Once the final decision is rendered, disbursements from the escrow
account are made in accordance with the decision.

Direct questions relating to any of the information above to the NH DOT Office of Federal
Compliance (603-271-6752).
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SPECIAL ATTENTION

DISADVANTAGED BUSINESS ENTERPRISE POLICY

Disadvantaged Business Enterprise Policy. It shall be the policy of the New Hampshire Department of
Transportation (NHDOT) to ensure nondiscriminatory opportunity for Disadvantaged Business
Enterprises (DBE’s) to participate in the performance of all contracts and subcontracts financed with
Federal funds as specified by the regulations of the United States Department of Transportation
(USDOT), Federal Highway Administration and as set forth below.

1. Policy. It is the policy of the United States Department of Transportation to ensure nondiscriminatory
opportunity for disadvantaged business enterprises, as defined in 49 Code of Federal Regulation (CFR)
Part 26, to participate in the performance of contracts and subcontracts financed in whole or in part with
Federal funds. Consequently, the DBE requirements of 49 CFR Part 26 applies to this contract.

2. Disadvantaged Business Enterprise (DBE) Obligation. The State and its Contractors agree to

ensure nondiscriminatory opportunity for disadvantaged business enterprises, as defined in 49 CFR Part
26, to participate in the performance of contracts and subcontracts financed in whole or in part with
Federal funds. Each subcontract the prime contractor signs with a subcontractor must include this
assurance: The contractor, sub recipient or subcontractor shall not discriminate on the basis of race,
color, national origin, or sex in the award and performance of this contract. The contractor shall carry
out applicable requirements of 49 CEFR part 26 in the award and administration of USDOT-assisted
contracts. Failure by the contractor to carry out these requirements is a material breach of this contract,
which may result in the termination of this contract or such other remedy, as the NHDOT deems
appropriate.

3. Sanctions of Non-Compliance. The Contractor is hereby advised that failure of the Contractor, or
any Subcontractor performing work under this contract, to carry out the requirements set forth in
paragraphs 1 and 2 above shall constitute a breach of contract and, after notification of the United States
Department of Transportation, may result in termination of this contract or such remedy as the State
deems appropriate.

Disadvantaged Business Enterprise (DBE) Program Goals. The New Hampshire Department of
Transportation is required to set an overall DBE goal for participation in all transportation related
Federal-aid projects. The goal is determined following guidelines set forth in 49 CFR 26.45, and based on
the availability of ready, willing and able DBE’s who submitted bids for transportation related projects,
compared as a percentage of all available contractors who submitted bids for transportation related
projects during the same time period. The DBE goal may be adjusted to take into account other factors
impacting DBE utilization, in an effort to narrowly tailor the overall DBE goal. The detailed goal setting
methodology and current overall DBE goal may be viewed on the NHDOT website at www.nh.gov/dot.

The NHDOT currently utilizes a race/gender neutral policy to fulfill its overall DBE goals, and relies on
the voluntary participation of contractors to utilize certified DBE’s on every project sufficient to obtain
the Departments overall DBE goal. In order for this practice to continue, contractors must be proactive
and solicit bids and quotes from certified DBE’s for use when submitting their own bids, and employ
certified DBE’s when participating on transportation related projects. Otherwise, the Department may
have to implement specified contract goals on all projects to ensure the overall DBE goals are met. The
Department may include specific DBE contract goals in certain cases to ensure DBE participation, if
failure to obtain the project DBE goal would negatively impact the Departments overall DBE goal
because of the size of the contract.

\\Hzndotfile1\Global\Specifications\SA spec attn\DBE program requirements.doc
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Disadvantaged Business Enterprise (DBE) Definition. A DBE is defined as a business that is owned
and controlled by one or more socially and economically disadvantaged person(s). For the purpose of this
definition:

(1) *“Socially and economically disadvantaged person” means an individual who is a citizen or
lawful permanent resident of the United States and who is a Woman, Black, Hispanic,
Portuguese, Native American, Asian American, or a member of another group, or an individual
found to be disadvantaged by the Small Business Administration pursuant to Section 3 of the
Small Business Act.

(2) “Owned and controlled” means a business which is:
(a) A sole proprietorship legitimately owned and controlled by an individual who is a
disadvantaged person.
(b) A partnership, joint venture or limited liability Company in which at least 51% of the
beneficial ownership interests legitimately is held by a disadvantaged person(s).
(c) A corporation or other entity in which at least 51% of the voting interest and 51% of the
beneficial ownership interests legitimately are held by a disadvantaged person(s).
The disadvantaged group owner(s) or stockholder(s) must possess control over management,
interest in capital, and interest in earnings commensurate with the percentage of ownership.
Disadvantaged participation in a joint venture must also be based on the sharing of real
economic interest and must include proportionate control over management, capital, and
earnings, as above. If the disadvantaged group ownership interests are real, substantial and
continuing and not created solely to meet the requirements of this program, a firm is considered
a bona fide DBE. A current listing of certified DBEs that may wish to participate in the
highway construction program and the scope of work for which they are certified may be
viewed at http://www.nh.gov/dot/business/contractors.htm

Certified DBE Directory. The current New Hampshire Unified Disadvantaged Business Enterprise
(DBE) Directory is available online at www.nh.gov/dot/business/contractors.htm. This directory contains
all currently certified DBE’s available for work in New Hampshire, and is updated monthly. Only firm’s
listed in this directory are eligible for DBE credit on NH Federal-aid projects. If you have questions about
DBE certification, or do not have access to the Internet, please call the DBE Coordinator at (603) 271-
6612 for assistance.

Counting DBE Participation Towards Project Goals. In order for DBE contractor payments to be
counted toward DBE goals, the DBE contractors must perform a commercially useful function (CUF).
The DBE must be responsible for execution of the work of the contract and must carry out its
responsibilities by actually performing, managing, and supervising the work involved, consistent with
standard industry practices.

This means that:

e The DBE must also be responsible for ordering its own materials and supplies, determining
quantity and quality, negotiating price, installing (where applicable) and paying for the material
itself;

¢ The DBE must perform work commensurate with the amount of its contract;

e The DBE’s contribution cannot be that of an extra participant or a conduit through which funds are
passed in order to obtain the appearance of DBE participation;

¢ The DBE must exercise responsibility for at least fifty percent of the total cost of its contract with
its own work force;
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None of the DBE’s work can be subcontracted back to the prime contractor, nor can the DBE
employ the prime’s, or other subcontractor’s supervisors currently working on the project;
The DBE’s labor force must be separate and apart form that of the prime contractor or other
subcontractors on the project. Transferring crews between primes, subcontractors, and DBE
contractors is not acceptable;

The DBE owner must hold a Public Works license and any other professional or craft licenses
required for the type of work he/she performs on the project;

The DBE may rent or lease, at competitive rates, equipment needed on the project from
customary leasing sources or from other subcontractors on the project.

Allowable credit for payments made to DBEs for work performed. A contractor may take
credit for payments to a certified DBE that satisfies (CUF) requirements at the following rate.

A.

B.

S0

A DBE Prime Contractor; count 100% of the value of work performed by own forces, equipment
and materials count towards DBE goals.
An approved DBE subcontractor; count 100% of the value of work performed by the DBE’s own
forces, equipment and materials, excluding the following:

e The cost of materials/supplies purchased from the Prime Contractor.

o The value of work provided by non-DBE lower tier subcontractors, including

non-DBE trucking to deliver asphalt to a DBE contractor.

A DBE owner-operator of construction equipment; count 100% of expenditures committed.
A DBE manufacturer; count 100% of expenditures committed. The manufacturer must be a firm
that operates or maintains a factory or establishment that produces on the premises the materials
or supplies obtained by the Contractor.
A regular DBE dealer/supplier; count 60% of expenditures committed.
A regular dealer/supplier is defined as a firm that owns, operates, or maintains a store, warehouse
or other establishment, in which the materials or supplies required for the performance of the
contract are bought, kept in stock, and regularly sold or leased to the public in the usual course of
business. A person may be a dealer in such bulk items as petroleum products, steel, cement,
gravel, stone or asphalt without owning, operating or maintaining a place of business, if the
person both owns and operates distribution equipment for the products, by the means of a long
term agreement, and not by a contract by contract basis.
A DBE Broker; count for DBE credit only the fees or commissions charged for assistance in the
procurement, or, fees and transportation charges for the delivery of materials or supplies required
at the job site, but not the cost of materials procured.
A broker is defined as any person(s) or firm who arranges or expedites transactions for materials
or supplies, and does not take physical possession of the materials or supplies at their place of
business for resale.
A DBE renter of construction equipment to a contractor; count 20% of expenditures committed,
with or without operator.
A bona fide DBE service provider; count 100% of reasonable fees or commissions.
Eligible services include professional, technical, consultant, or managerial, services and
assistance in the procurement of essential personnel, facilities, equipment, materials or supplies
required for the performance of the contract.
Eligible services also include agencies providing bonding and insurance specifically required for
the performance of the contract.
A trucking, hauling or delivery operation, count 100% of expenditures committed when trucks
are owned, operated, licensed and insured by the DBE and used on the contract and, if applicable,
includes the cost of the materials and supplies. 100% of expenditures committed when the DBE
leases trucks from another DBE firm including an owner-operator. 100% of reasonable fees, or
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commissions, the DBE receives as a result of a lease arrangement for trucks from a non-DBE,
including an owner-operator.
I. Any combination of the above.

Prompt payment to subcontractors. Standard Specifications for Road and Bridge Construction, Section
109.09, Payments to Subcontractors:

“Within 21 days of the issuance of progress payments, the Contractor shall pay, in full, all subcontractors
and suppliers for the value of satisfactorily completed work and materials placed under the contract and
for materials in accordance with 109.09 or 109.08 paid for in the progress payments. If the Contractor
withholds any portion of payment from a subcontractor, the Contractor shall, within the same timeframe,
demonstrate to and obtain acknowledgement from the NHDOT Compliance Review Officer that the
Contractor has reasonable cause that the subcontractor failed to satisfactorily complete work, or portions
thereof; or that the supplier failed to provide materials as specified above. When the Contractor is found
in noncompliance with this specification, sanctions will be imposed as determined by the Department.

For the purposes of this Section, satisfactorily completed means:
The subcontractor has fulfilled the Contract requirements including the submission of all documentation
required by the Specifications and the Contract.”

Reporting Requirements for Payments Made To DBE’s: On all Federal-aid projects, the Prime
Contractor is required to report payments made to DBE’s during the life of the contract, on a quarterly
basis, for the periods covering January 1st-March 31st, April 1st-June 30th, July 1st-September 30th and
October 1st-December 31st, The NHDOT will provide the Contractor with a quarterly DBE payments
report, detailing all DBE’s subcontracted by the Contractor, per project. The Contractor shall report any
payments made to DBE’s during the requested reporting period. This documentation shall be submitted to
the Office of Federal Compliance within the time period stated on the NHDOT quarterly request. Failure
of the Contractor to submit this information may result in the Department withholding progress payments.

Removal of Approved DBE From Transportation Related Project: Contractors may not terminate for
convenience, any approved DBE subcontractor and perform the work with their own forces, without prior
written consent from the NHDOT.

On Federal-aid projects which specify a DBE contract goal in the Information Report, Bidders during
the bidding stage and the low Bidder after the opening of the bids, shall make every reasonable good faith
effort to use certified disadvantaged business enterprises for work to be performed under the proposed
Contract. In addition, the following is also required on Federal-aid projects, which specify a DBE contract
goal.

Within 3 working days after the bid opening date, the low Bidder shall file with the NHDOT Office of
Federal Compliance, a Disadvantaged Business Enterprise (DBE) Commitment Form provided by the
Department. This form will list the DBE firms that will be used during the execution of the Work. The
name and address of the firm, the item numbers and description of work to be completed or materials
supplied, and the estimated dollar value of DBE participation. The estimated dollar value of each DBE
commitment shall be totaled and a percentage determined. In addition to the commitment form, letters of
intent signed by principals of the low bidder and each DBE firm listed, shall be submitted prior to
Department approval of the DBE commitment.

If the low bidder cannot provide the list and accepted letters of intent showing DBE participation in the
Work, within the above time frame, the Contractor may request additional time through the Department’s
DBE Coordinator to comply or to provide written documentation of efforts to obtain participation.
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Acceptable documentation showing all good faith efforts made to obtain participation may be reason to
waive the goal requirement of the project.

Failure to provide the required listing with the dollar participation total or acceptable documentation of
good faith efforts to obtain DBE participation within 3 working days after the bid opening date, or by
another deadline established by the DBE Coordinator will be considered a lack of responsiveness on the
part of the low bidder.

The submission and approval of the above forms does not constitute a formal subcontract. If for any
reason during the progress of the Work the Contractor finds that DBEs included on the list are unable to
perform the proposed work, the Contractor, with written approval from the Department, may substitute
other DBE firms for those named on the list. If the Contractor is able to clearly document his inability to
find qualified substitute firms to meet the project goal, the Contractor may request in writing a waiver of
that goal.

If at any time during the life of the Contract it is determined that the Contractor is not fulfilling the goal or
commitment(s) and is not making a good faith effort to fulfill the DBE requirement, the Department may
withhold progress payments. Failure of the Contractor to meet the project goal or the specified DBE
commitment(s), whichever is the lowest, will result in a reduction in Contract payment by an amount
equal to the difference between the actual Contract dollars multiplied by the applicable commitment
percentage and the dollar value of the work actually performed by the DBEs. If the Contractor's failure to
meet the DBE goal or commitment(s) in the Contract is the result of circumstances clearly documented to
be beyond the control of the Contractor, a written request for waiver of the goal or commitment(s) must
be received. The Office of Federal Compliance may waive, in whole or part, the reduction in contract
payments specified herein. Fulfillment of the goal percentage shall be determined by dividing the dollars
committed to the DBEs by the actual contract dollars.
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SPECIAL ATTENTION

STANDARD SPECIFICATIONS FOR ROAD AND BRIDGE CONSTRUCTION,
STANDARD PLANS FOR ROAD CONSTRUCTION & BRIDGE DETAIL SHEETS

This project will be constructed under the requirements of the 2010 Standard
Specifications for Road and Bridge Construction and the 2010 Standard Plans for Road
Construction, which have been adopted and will be utilized for projects advertising after
September 1, 2010.

For Bridge Standard Plans, Bridge Design will include the appropriate standard plans,
now referred to as Detail Sheets, in the plan set that pertain to the specific project, as necessary.

The Standard Specifications for Road and Bridge Construction and the Standard Plans for
Road Construction manuals are available for purchase from NHDOT Records Section (603-271-
3514) or can be viewed on the NHDOT website: http:/www.nh.gov/dot/business/contractors.htm.
The Specification Book and the Standard Plans are located under the Siandards and
Specifications heading while the Bridge Detail Sheets are located under the Plans and Details
heading.

\\Hzndotfile1\Global\Specifications\SA spec attn\2010SpecBookandStdPlans. DOC
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SSD: 10/08/10, 11/04/10, 09/21/11, 09/29/11, 01/12/12

SPECIAL ATTENTION

ERRATA SHEET

SA
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The following table is a list of corrections to the 2010 Standard Specifications for Road and Bridge Construction,
as of the date of this Proposal.

Section
DIVISION 100

DIVISION 200

DIVISION 300

DIVISION 400

401.3.11.1.4

DIVISION 500
520.2.14.1.1
520.2.6.3.1
520

563
565

DIVISION 600

603

606.2.6.6

608.2.2.2
619.3.1.9
624.1.4
644.3.6.1
645

1 646.5.3
699.5.2.4

Description

Temperature of Pavement
over Membrane

Fly Ash and Ground
Granulated Blast Furnace

Slag
Portland Cement Concrete

Item 520.0302 — Concrete
Class AA Approach Slabs

(QC/QA)
Bridge Rail

Bridge Approach Rail

Culverts and Storm Drains

Guardrail

Sidewalks
Maintenance of Traffic
Railroad Protection
Grass Seed

Erosion Control

Turf Establishment

Miscellaneous Temporary

Correction

Reference to 538.3.5 should be 538.3.3.5.

Reference to 2.2.4.3 should be 2.1.4.1.3.

Update reference from AASHTO M148 to
ASTM C309

Add Final Pay designation (F)

Add Item 563.233 Bridge Rail T2 w/ Snow
Screening (F) - LF (LM)

Remove final pay designation (F) from 565
Items

English and Metric Pipe Examples Should read:
603.821 __ __” (mm) Polyethylene Pipe (Type C)
603.822 __ _ _” (mm) Polyethylene Pipe (Type S)

Water repellent (Silane/Siloxane) shall conform
to Section 534

Correct reference from 534.2.2 to 534.2.1
Correct reference from 104.07 to 104,03
Correct reference from 104.11 to 104.07
Correct reference from 104.13 to 104.09
Delete Item 645.2

Delete

Correct reference from 104,13 to 104.09

\\hzndotfile1\global\specifications\sa spec attn\sa_errata_sheet.doc

Date

01/12/12

11/01/10

01/28/11

10/08/10

10/08/10

10/08/10

11/04/10

09/29/11
10/08/10
10/08/10
10/08/10
10/08/10
10/08/10
10/08/10
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Erosion and Sediment
Control
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SPECIAL ATTENTION

SA

Page 1 of 2

THIS PROJECT IS TO BE BID AND CONSTRUCTED UNDER THE

2010 STANDARD SPECIFICATIONS FOR ROAD AND BRIDGE CONSTRUCTION

NOTICE OF SUPPLEMENTAL SPECIFICATIONS

The following table is a list of all of the Supplemental Specifications that have been adopted as additions
or revisions to the Standard Specifications for Road and Bridge Construction, August 2010 Edition as of the
The Bidder is responsible to examine each item to determine its effect, if any, upon the

date of this Proposal.

Contract.

Note: Due to the limited scope of some projects, not all Supplemental Specifications will be included in
all Proposals. All Supplemental Specifications are available on-line: www.nh.gov/dot/org/projectdevelopment/

highwavydesign/specifications/.

Section

DIVISION 100
108.09

109.04

109.09

DIVISION 200

DIVISION 300

DIVISION 400

DIVISION 500

520.3.1.3.2.1(k)

Description

Failure to Complete on
Time

Differing Site
Conditions, Changes and
Extra Work
Payments to
Subcontractors

Portland Cement
Concrete

Revision

Liquidated Damages Chart

Regional Adjustment Factor

Prompt Payment

Performance Requirements
(QC/QA) - Ceramic or Porcelain
Dishes

\\hzndotfile1\global\specifications\sa spec attn\sa suppl spec.doc

Last Current
Revision Revision
Date Date

10/05/10

03/12/10  09/01/10

09/06/11

12/01/10



DIVISION 600

618

632

644

698*

Training Requirements
for Uniformed Officers
and Flaggers

Retroreflective Pavement
Markings

Grass Seed — Slope Seed
(WF) Type 45 Mix

Field Facilities
(Computer Specification/
Scanner)

Delete and Add revised
Description, Equipment, and
Construction Requirements
sections

Delete 632.3.2.8.1 & 632.3.2.8.2

Amend 2.3

Amend 2.2.1 &2.2.2 04/21/11

* Supplemental will not be included if there is no Field Office item in the Contract.
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01/04/12

03/07/11

10/02/11

01/15/12



NEW HAMPSHIRE DEPARTMENT OF EMPLOYMENT SECURITY
EMPLOYMENT OF NEW HIRES

The following is a list of the local State Employment Security Office’s from

which the Contractor may secure the unskilled labor for this project is:

Department of Employment Security
151 Pleasant Street, PO Box 159
Berlin, NH 03570-0159

Telephone: (603) 752-5500

Department of Employment Security
10 West Street, PO Box 1140
Concord, NH 03302-1140
Telephone: (603) 228-4100

Department of Employment Security
109 Key Road

Keene, NH 03431-3926

Telephone: (603) 352-1904

Department of Employment Security
85 Mechanic Street

Lebanon, NH 03766-1506
Telephone: (603) 448-6340

Department of Employment Security
300 Hanover Street

Manchester, NH 03104-4957
Telephone: (603) 627-7841

Department of Employment Security
2000 Lafayette Road

Portsmouth, NH 03801-5673
Telephone: (603) 436-3702

Department of Employment Securities

6 Marsh Brook Road
Somersworth, NH 03878
Telephone: (603) 742-3600

Department of Employment Security
404 Washington Street, PO Box 180
Claremont, NH 03743-0180
Telephone: (603) 543-3111

Department of Employment Security
518 White Mountain Hwy.

Conway, NH 03818-4205
Telephone: (603) 447-5924

Department of Employment Security
426 Union Avenue, Suite 3

Laconia, NH 03246-2894
Telephone: (603) 524-3960

Department of Employment Security
646 Union Street, Suite 100
Littleton, NH 03561-5314
Telephone: (603) 444-2971

Department of Employment Security
6 Townsend West

Nashua, NH 03063-1217

Telephone: (603) 882-5177

Department of Employment Security
29 South Broadway

Salem, NH 03079-3026

Telephone: (603) 893-9185

\\hzndotfile1\global\specifications\sa spec attn\employ sec offices.doc
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Supercedes: 9/11/06, 12/5/90

WAGE RATES

FEDERAL AID PROJECTS

This proposal contains minimum wage determinations as specified by the U.S. Secretary of
Labor. Copies of the attached wage determination(s) shall be posted on the bulletin board at the
work site and furnished to employees upon request. Furthermore, the wage determination(s) shall

be incorporated into all subcontract agreements.

If the Contractor, any subcontractor or lower-tier contractor intend to employ a
classification of labor not listed in the attached determination(s), it shall submit a Request for
Additional Work Classification(s) to the New Hampshire Department of Transportation, Labor
Compliance Office at (603) 271-2467. The Contractor is responsible for ensuring that a Request
is submitted for any additional classification of work to be employed by itself, any subcontractor

or lower-tier contractor 3-4 weeks before the classification is utilized.

This contract is subject to the Work Hours Act of 1962, P.L. 87-581 and implementing

regulations.

\\Hzndotfile1\Global\Specifications\SA spec attn\Federal wage.DOC
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SSD: 12/3/79, 4/10/80, 11/19/82, 5/9/83, 12/7/90, 12/20/96, 07/14/04, 09/01/05, 08/06/07, 01/07/09, 04/15/09 &
11/30/09, 05/12/10

April 16, 2012

SPECIAL ATTENTION

FUEL ADJUSTMENT

(a) The shortage of all products in relation to the national and worldwide energy
situation has made future costs of fuel unpredictable. For this reason, a price adjustment clause
is being inserted in this contract to provide for either additional compensation to the Contractor
or payment to the State, depending upon an increase or decrease in the price of fuel.

(b) The fuel usage factors, which will be applied to the several items of the Contract
shall be those set forth in Table 1.

(c) Price adjustment will be based upon the quantity of fuel incorporated in the work as
determined by the factors in Table 1.

When the monthly sales price determined per paragraph (f) is more than 110% of
the fixed base price set forth in paragraph (e), a contract adjustment will be made under Item
1010.15 based on: [monthly sales price less 110% of the fixed base price] multiplied by [item
quantity eligible for payment during month] multiplied by [fuel factor].

When the monthly sales price determined per paragraph (f) is less than 90% of the
fixed base price set forth in paragraph (), a contract adjustment will be made under Item 1010.15
based on: [monthly sales price less 90% of the fixed base price] multiplied by [item quantity
eligible for payment during month] multiplied by [fuel factor].

(d) The Contractor warrants that its bid prices for this Contract include no allowances
for any contingency to cover increased costs for which adjustment is provided herein.

() The fixed base price of fuel will be:

$ __3.8043  per gallon on English Projects.
$__1.0051 per liter on Metric Projects.

This price is used solely to compute price adjustments. The fuel price will be the

lower bulk retail price of ultra low sulfur diesel fuel for Boston as published by the Journal of
Commerce and will include current Federal and State taxes.

\\Hzndotfile1\Global\Specifications\SA spec attn\fuel adjustment.DOC
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() The monthly sales price of fuel will be determined by the Department on the 15th
calendar day of each month. When the 15th calendar day falls on a Sunday, the price on the first
business day following the 15th calendar day will be utilized. Monthly sales prices will be set in
the same manner as indicated in paragraph (e).

(g) The price adjustment, when such adjustment is called for as provided in paragraph
(c), will be made subsequent to the month in which the work was accomplished.

(h) No price adjustment will be allowed beyond the Project completion date unless
there is a Department-approved extension of time. Price adjustments will be made on quantities
adjusted as a result of the final audit.

(i) The Department will not be responsible for computing or otherwise indicating price
adjustments except to the prime contractor, which must make its own arrangements with its
subcontractors.

(j) When no item for Fuel Adjustment is included in the Contract no adjustments will be
made.

Pay item and unit:

1010.15 Fuel Adjustment ' . $

''Not a bid item.
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Table 1 - FUEL FACTORS
Item of Work Item No. Units Fuel
Excavation:
Earth 203.1 ,4 gal/c.y. 0.26
203.50_,.51 ,.52_ (liters/m®) (1.29)
203.6_,.7_
206.1
207.1_
504.1
Rock 203.2_ gal/c.y. 0.34
2062 (liters/m*) (1.68)
207.2
504.2
Other 203.3 gal/c.y. 0.31
206.3 (liters/m>) (1.54)
2073
583.
585.
586.
587.
Bases:
Unprocessed 209._ gal/c.y. 0.46
304.1 ,2 (liters/m”) (2.28)
Processed 304.3 gal/c.y. 0.82
3044 ,5 ,6 (liters/m>) (4.06)
508.
Bituminous Concrete
Pavement 403. gal/ton 1.90
411. (liters/t) (7.93)
All Other Items: gal/$1,000 of work 13.0
(liters/$1,000 of 49.2)
work)
Excluded Items: *
210. 510.61 560. 565.2 645.7
211. 510.65 561. 568. 692.
306.31 528. 563.1_ 592. 698.
30632 544, 563.2 603.0001 8 .
410._ 548. 563.3_ 618. 10
510.31_ 550.1 563.7_ 619.
51041 550.2_ 565.7 624.

2 Ttem 403.4 & 403.6 shall be calculated using the “All Other Items” category rate.

3 Also excluded are all supplementary agreements, extra work and per specification items.
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SSD: 7/30/75, 5/9/83, 12/5/84, 2/12/92, 10/19/93, 5/9/94, 1/26/95,
12/30/96, 02/24/97, 12/08/08, 4/15/09, 01/01/12

April 16,2012

SPECIAL ATTENTION

ASPHALT CEMENT ADJUSTMENT

All bid items involving asphalt concrete mixtures (except items 403.4 & 403.6) listed in
Sections: 403, Hot Bituminous Pavement and 411, Plant Mix Surface Treatment; containing
asphalt cement will be subject to a price adjustment. This adjustment will take effect when the
monthly price for asphalt cement as furnished by the Bureau of Materials and Research differs
from the base price contained in the proposal.

The price adjustment will be based on the percent of virgin asphalt cement stated in the
Approved Mix Design containing the maximum percentage of reclaimed asphalt pavement. In
the event of breakdown or unforeseen circumstances other than weather, an Approved Virgin
Mix Design may be used. The price adjustment will then be based on the total percent of virgin
asphalt cement in that approved design.

The base price* of asphalt cement for this Contract is:
$ _647.50  per ton on English Projects.
$ _713.55  per metric ton on Metric Projects.
* Source: The base price is developed from data published in the Asphalt Weekly

Monitor, a publication from Poten and Partners. Inc. (Applies to contracts
advertised after January 1, 2012)

The monthly price of asphalt cement will be furnished by the Bureau of Materials and
Research on the first business day following the 14th calendar day of each month.

The contract prices of Hot Bituminous Pavement, Recycled Bituminous Pavement and
Plant Mix Surface Treatment will be paid under the respective items in the contract. The price
adjustment, as provided herein, upwards or downwards, will be made at the end of each month in
which the work was accomplished as follows:

A contract adjustment will be made under Item 1010.2 based on; [monthly price minus the
base price] X [Approved Mix Design percent of virgin asphalt cement] X [tons of pavement
used].

When no item for Asphalt Cement Adjustment is included in the contract no adjustments
will be made.

Item 1010.2 Asphalt Cement Adjustment ' Dollar

"'Not a bid item
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